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1 Purpose

This document describes technical needs of for specialist work relating to the mechanical 

engineering analysis, mechanical design, design and evaluation and the writing of technical 

specifications for the design and evaluation work required for the ICH Antenna project.

2 Scope

The work comprises of the evaluation, verification and compliance of the mechanical designs 

of the ICH antenna produced by the ICH Antenna design team as well as the writing of 

technical specifications. The Ion Cyclotron Heating (ICH) antenna uses radio frequency (RF) 

in the range of 40 to 55MHz to provide the heating and current drive to the ITER plasmas in 

order to assist in accessing the H-mode and achieving Q=10 as well as other plasma control 

functions.

The design of the antenna is being outsourced to a consortium (consisting of a number of 

European laboratories) called CYCLE and work is required at ITER to verify and check that 

the design conforms to all the necessary ITER requirements. 

The work will support the ITER ICH antenna project manager in moving the antenna design 

from PDR through to FDR and providing all the necessary detailed technical specifications and 

drawings for the procurement.

3 Definitions

DA: Domestic Agency

EPP: Equatorial Port Plug

ICH: Ion Cyclotron Heating

IO: ITER Organization

IO-TRO: ITER Organization Technical Responsible Officer

ISS: Interspace Support Structure

P&ID: Piping and Instrumentation Diagrams

PCSS: Port Cell Support Structure

SLD: Single Line Diagram

TL: Transmission Line

PDR: Provisional Design Review

FDR: Final Design Review
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For a complete list of ITER abbreviations see: ITER Abbreviations (ITER_D_2MU6W5).

4 Background and Objectives

ITER is a major new device that is under construction at Cadarache, near Marseille, France. 

This device will study the potential of controlled nuclear fusion to provide energy for mankind.  

To reach the target performances of this device, a set of plasma heating systems are required. 

These systems will deliver power to the plasma to sustain and control the performance of the 

device.

The services described below are required for the hardware under development to launch radio-

frequency power into the ITER plasmas, and are more specifically focused on the coupling 

structure, called an Ion Cyclotron Heating and Current Drive (IC H&CD) antenna, illustrated in 

Figure 1. The scope of work will also cover mechanical aspects of other parts of the whole IC 

H&CD system, as needed (for instance, the RF transmission lines and the RF matching systems 

shown Figures 2 and 3). 

ITER is an Installation Nucléaire de Base under French law, and its components having a 

nuclear safety function must be designed, qualified, procured, inspected and operated in 

compliance with the relevant nuclear regulatory framework.

Fig.1 - Equatorial Port Plug Antenna for IC H&CD power coupling to plasma: 3.5 x 2.5 

x1.9m, 45 tons

https://user.iter.org/?uid=2MU6W5
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Fig.2 - Sections of IC H&CD actively cooled RF transmission lines, showing assembly 

bellows.

Fig.3 - IC H&CD matching units in Assembly hall: foot print is approximately 11m x 13m.

5 Duration

The duration shall be for 12 months (full time) from the starting date, defined by the kick-off 

meeting. Full services will be provided at the ITER IO Worksite. However, if the contractor 

wishes to complete some of the work at their own worksite for some period then it is expected 

that the minimum services which are to be provided at the ITER IO Worksite will be for at 

least 2 weeks per month. 
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6 Work Description

The work involves technical contribution in the following areas:

 Design and engineering justification of mechanical equipment implemented in the ICH 

antenna design

 Effective management of deliverables and associated work to IO-TRO to meet project 

schedule in relevant areas of ICH antenna design.

 Preparation of technical specifications for load case assessment for the ICH Antenna. 

 Preparation of technical reports, analysis and CAD models;

 Preparation of meeting notes, including agenda and draft attendee selection;

 Meeting notes for IO meetings called by interfacing systems and review bodies;

 Draft minutes for IO and DA meetings;

 Preparation of input documents,  presentations, meeting notes related to ICH antenna 

analysis/technical meetings;

 Technical review notes for ongoing ICH Antenna work. Several technical documents 

per month may need to be reviewed;

 Implementation reports for IO-related actions from DA meetings;

 Implementation reports for Chit resolution from IO and DA design reviews; Amended 

and reviewed sections of IO schedule; 

 Preparation of input documents,  presentations, meeting notes related to meetings of 

DA representatives with IO experts;

 Update and re-evaluate loads, including nuclear loads and other engineering 

specifications in relation to the ICH antenna work;  

 Contributions to design workshops on specific topics;

Travel to the DA or other sites (including conferences) may be required to carry out the work. 

The related expenses will be reimbursed by the IO in line with the contractual clauses.
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7 Responsibilities

7.1 Contractor’s Responsibilities

In order to successfully perform the tasks in these Technical Specifications, the Contractor 

shall:

 Strictly implement the IO procedures, instructions and use templates;

 Provide experienced and trained resources to perform the tasks;

 Contractor’s personnel shall possess the qualifications, professional competence and 

experience to carry out services in accordance with IO rules and procedures;

 Contractor’s personnel shall be bound by the rules and regulations governing the IO 

ethics, safety and security IO rules.

7.2 IO’s Responsibilities

The IO shall:

 Nominate the Technical Responsible Officer to manage the Contract;

 Organise a monthly meeting on work performed;

 Provide offices, workstation and software licences at IO premises.

 Provide remote access to IO workstation.
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8 List of Deliverables and due dates

The main deliverables are provided in the table below. 

D # Description Due Dates

D01
Review of the ANSYS model which has been used for the current 
analysis of the ICH antenna in preparation for the design of a 
global model. 

D02 Preparation of the technical specification for launching the loads 
which are missing

T0 + 01 
months

D03
Preparation and draft of a report for the proposed global model 
and the super-element structure which is intended to be used for 
all future ICH antenna design analysis work.

T0 + 03 
months

D04 Generation of, with the necessary available additional expertise, 
the global model and super-elements. 

T0 + 06 
months

D05
Preparation of the super-elements which will be 
made available for use by the ICH antenna 
design team.

D06
Review (mechanical analysis, seismic analysis, 
review of conclusions etc.) of the CYCLE 
technical reports completed on each of the 
super-elements of the ICH antenna design

D07
Responsible for the implementation of the .SUB 
matrix files (from the super-elements) into the 
global model

D08
Responsible for ensuring the compatibility of 
any changed super-elements into the global 
model

D09
Responsible for running the global model 
analysis, producing the necessary updated 
matrix files for each of the super-elements and 
writing reports of the analysis and results.

This is an 
iterative process 
which will need 
to be repeated a 

number of times.

T0 + 12 
months

(Note: the order of the deliverables may change due to the project needs)

9 Acceptance Criteria

The deliverables will be in the form of reports, specification, procedures and/or minutes which 

have been submitted for acceptance by the ICH Antenna TRO and which conform to the 

relevant ITER requirements.
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10 Specific requirements and conditions

Minimum 5 years of experience in structural design

Skilled in use of ANSYS and knowledge of sub-structuring methodology

Knowledge of ANSYS for mechanical design checking

Experience with nuclear codes and standards, familiar with the RCC-MRx Design Code.

Expertise in performing numerical engineering analysis

Experience of working with CAD designers

Experience in mechanical fabrication of large components 

Ability to work in multidisciplinary, international team environment.

Knowledge of Quality Assurance systems and their practical application (INB Order of 7 

February 2012)

Ability to balance quality/risk/cost when providing design information.

Operational experience of procedures in nuclear environment;

Experience relevant to all techniques in deliverables list;

Experience in Mechanical Engineering;

 or similarly complex research and engineering environment;

Understanding of schematics and 3D models.

Written and oral communication shall be held in English

11 Work Monitoring / Meeting Schedule

Work is monitored through quarterly reports (see List of Deliverables section) and at monthly 

project meetings.

12 Quality Assurance (QA) requirements

The organisation conducting these activities should have an ITER approved QA Program or an 

ISO 9001 accredited quality system.

The general requirements are detailed in ITER Procurement Quality Requirements 

(ITER_D_22MFG4).

https://user.iter.org/?uid=22MFG4
https://user.iter.org/?uid=22MFG4
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Prior to commencement of the task, a Quality Plan must be submitted for IO approval giving 

evidence of the above and describing the organisation for this task; the skill of workers 

involved in the study; any anticipated sub-contractors; and giving details of who will be the 

independent checker of the activities (see Procurement Requirements for Producing a Quality 

Plan (ITER_D_22MFMW)).

Documentation developed as the result of this task shall be retained by the performer of the 

task or the DA organization for a minimum of 5 years and then may be discarded at the 

direction of the IO. The use of computer software to perform a safety basis task activity such as 

analysis and/or modelling, etc. shall be reviewed and approved by the IO prior to its use, in 

accordance with Quality Assurance for ITER Safety Codes (ITER_D_258LKL).

13 CAD Design Requirements (if applicable)

For the contracts where CAD design tasks are involved, the following shall apply:

The Supplier shall provide a Design Plan to be approved by the IO. Such plan shall identify all 

design activities and design deliverables to be provided by the Contractor as part of the 

contract. 

The Supplier shall ensure that all designs, CAD data and drawings delivered to IO comply with 

the Procedure for the Usage of the ITER CAD Manual (2F6FTX), and with the Procedure for 

the Management of CAD Work & CAD Data (Models and Drawings 2DWU2M).

The reference scheme is for the Supplier to work in a fully synchronous manner on the ITER 

CAD platform (see detailed information about synchronous collaboration in the ITER    

GNJX6A - Specification for CAD data production in ITER Contracts.). This implies the usage 

of the CAD software versions as indicated in CAD Manual 07 - CAD Fact Sheet (249WUL) 

and the connection to one of the ITER project CAD data-bases. Any deviation against this 

requirement shall be defined in a Design Collaboration Implementation Form (DCIF) prepared 

and approved by DO and included in the call-for-tender package. Any cost or labour resulting 

from a deviation or non-conformance of the Supplier with regards to the CAD collaboration 

requirement shall be incurred by the Supplier.

https://user.iter.org/?uid=22MFMW
https://user.iter.org/?uid=22MFMW
https://user.iter.org/?uid=258LKL
https://user.iter.org/?uid=2F6FTX
https://user.iter.org/?uid=2DWU2M
https://user.iter.org/?uid=GNJX6A
https://user.iter.org/?uid=GNJX6A
https://user.iter.org/?uid=249WUL
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14 Safety requirements

ITER is a Nuclear Facility (“Installation Nucléaire de Base” in the French regulation) identified 
in France as “INB no. 174”.
 
In application of the Article 14 of the ITER Agreement, the French Nuclear Regulation must be 
observed for;
  

 Protection Important Components and in particular Safety Important Class components 
(SIC) 

 Protection important activities. 

 
The supplier must therefore comply with the all requirements expressed in “Provisions for 
implementation of the generic safety requirements by the external interveners” (SBSTBM)


